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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN
DIAMOND BAR FROM 0.7 km WEST TO 0.2 km WEST OF LEMON AVENUE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on June 22, 2000.

This addendum is being issued to revise the Proposal and Contract.

In the Proposal and Contract, the Engineer’s Estimate Item 14 is revised as attached.

To Proposal and Contract book holders:

REPLACE PAGE 3 OF THE ENGINEER’S ESTIMATE IN THE PROPOSAL WITH THE ATTACHED
REVISED PAGE 3 OF THE ENGINEER’S ESTIMATE.  THE REVISED ENGINEER’S ESTIMATE IS TO
BE USED IN THE BID.

INDICATE RECEIPT OF THIS ADDENDUM BY FILLING IN THE NUMBER OF THIS ADDENDUM IN
THE SPACE PROVIDED ON THE SIGNATURE PAGE OF THE PROPOSAL.

SUBMIT BIDS IN THE PROPOSAL AND CONTRACT BOOK YOU NOW POSSESS.  HOLDERS WHO
HAVE ALREADY MAILED THEIR BOOK WILL BE CONTACTED TO ARRANGE FOR THE RETURN
OF THEIR BOOK.

INFORM SUBCONTRACTORS AND SUPPLIERS AS NECESSARY.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachment



ENGINEER’S ESTIMATE
07-1N9704

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

2 129000 TEMPORARY RAILING (TYPE K) M 128

3 129110 TEMPORARY CRASH CUSHION EA 12

4 150771 REMOVE ASPHALT CONCRETE DIKE M 73

5 150821 REMOVE HEADWALL EA 1

6 190151 CHANNEL EXCAVATION M3 1700

7
(S)

203024 COMPOST (EROSION CONTROL) KG 1360

8
(S)

203003 STRAW (EROSION CONTROL) TONN 1.8

9
(S)

203014 FIBER (EROSION CONTROL) KG 340

10
(S)

203045 PURE LIVE SEED
(EROSION CONTROL)

KG 31

11
(S)

203061 STABILIZING EMULSION
(EROSION CONTROL)

KG 68

12
(S)

204017 PLANT (GROUP W) EA 426

13
(S)

204099 PLANT ESTABLISHMENT WORK LS LUMP SUM LUMP SUM

14 390101 ASPHALT CONCRETE TONN 2.8

15 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 11.7

16 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 73

17 510502 MINOR CONCRETE
(MINOR STRUCTURE)

M3 4.3

18 650079 900 MM REINFORCED CONCRETE
PIPE

M 2

19 664016 450 MM CORRUGATED STEEL PIPE
(2.77 MM THICK)

M 2

20 690158 300 MM CORRUGATED STEEL PIPE
DOWNDRAIN

M 11.6
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